INVITATION FOR BIDS
Sealed bids are requested for
the LOW-SLOPE EPDM
RE-ROOFING OF BUILDINGS
#37 & #38 at New Kensington
Advanced Manufacturing
Park, LLC, 37 13th Street,
New Kensington, PA
15068. Sealed bids will be
received by the Property
Manager’s Roof Consultant no
later than 10:.00 AM. on
Thursday, May 23, 2024, at
which time a non-mandatory
public bid opening will be held,
and all bids received shall be
read aloud. Sealed bids shall
be mailed or hand-delivered to
the Roof Consultant at the
following address, which shall
also be the location of the
public bid opening:

Attn: Mr. Justin Piontkowski,
RRO / Project Manager
Mark J. Sobeck Roof
Consulting, Inc.

/0 Regional Industrial
Development Corporation
(RIDC)

267 Kappa Drive
Pittsburgh, PA 15238
No faxed or electronically
submitted  bids will be
accepted. All sealed bids shall
be submitted with inner and
outer  envelopes (double
envelopes). Outer envelope
shall be clearly titled BID FOR
BUILDINGS #37 & #38
LOW-SLOPE EPDM
RE-ROOFING, NEW
KENSINGTON ADVANCED
MANUFACTURING PARK,
LLC. NEW KENSINGTON,
PA. All envelopes must also
be stamped DO NOT OPEN
PRIOR TO 10:00 A.M.

THURSDAY, MAY 23, 2024.
Bid documents will be
available as of Tuesday, April
23, 2024. One (1) set of bid
documents will be available by
caling the Roof Consultant.
Documents will be provided at
no charge, via e-mail, in PDF
format. The Owner reserves
the right to reject any and all
bids and to waive informalities
in the bidding. Bids may be
held by the Owner for a period
not to exceed sixty (60) days
from the date of the opening.
A Bid Bond in the amount of
10% of the total Base Bid
amount must be submitted
with the Contractor’s Bid. This
project will also require 100%
Performance & Labor &
Material Payment Bonds to be
furnished prior to beginning
work. This project must also
comply with current Federal
Davis-Bacon Wage Rates for
Westmoreland County,
Pennsylvania. A copy of this
project'’s Davis-Bacon wage
rates is included in the Bid
Package. There will be a
mandatory on-site Pre-Bid
meeting on Thursday, May 2,
2024 beginning at 9:00 A.M. at
the front (North) side of
Building #38. All work shall
commence  approximately
Monday, July 8, 2024, weather
permitting. Al work shall
achieve final completion no
later than ninety (90) calendar
days from date of project
commencement. Failure to
complete the work within the
specified timeline will result in
liquidated damages being
accessed in the amount of
$500.00 per calendar day
beyond the final completion
date specified.
Any questions (RFI's) may be
directed to the Owner’s Roof
Consultant for this project:
ATTN: Justin Piontkowski,
RRO
Mark J. Sobeck Roof
Consulting, Inc.

161 Main Street, Suite 300
Luzeme, PA 18709
Phone: 570-829-5777
Fax: 866-221-5923
Mobile: 570-881-9136
Email:
Justin.Piontkowski@markso
beck.com



